

Assessment Grid

| | | | | | |
|-----------------|--|---------------|--|------|--------------------|
| Project Officer | | Project title | | Date | |
| Evaluator | | MobiliseHER | | | |
| Version | | | | | Bidder 1 to 5 of 5 |

| | | Enter bidder 1 | | Enter bidder 2 | | Enter bidder 3 | | Enter bidder 4 | | Enter bidder 5 | |
|---|---|-----------------|--------------------|-----------------|--------------------|-----------------|--------------------|-----------------|--------------------|-----------------|--------------------|
| (1) | (2) | (3) | (4.00) | (3) | (4) | (3) | (4) | (3) | (4) | (3) | (4) |
| Criterion | Weighting in % | Points (max.10) | Assessment (2)x(3) | Points (max.10) | Assessment (2)x(3) | Points (max.10) | Assessment (2)x(3) | Points (max.10) | Assessment (2)x(3) | Points (max.10) | Assessment (2)x(3) |
| 1 Assessment of technical-methodological design | | | | | | | | | | | |
| 1.1 Strategy | | | | | | | | | | | |
| 1.1.1 | Interpretation of the objectives in the ToRs, critical review of tasks | 1% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 1.1.2 | Strategy in delivering the tasks and local synergies | 4% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| Interim total 1.1 | | 5% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 1.2 Stakeholder engagement | | | | | | | | | | | |
| 1.2.1 | Presentation and interaction between the relevant actors in the contractor's area of responsibility (existing contacts based on previous work in Kochi) | 3% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 1.2.2 | Strategy for establishing cooperation and then cooperating with the relevant actors (approach to reaching out to stakeholders) | 2% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| Interim total 1.2 | | 5% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 1.3 Steering structure | | | | | | | | | | | |
| 1.3.1 | Approach and procedure for steering the measures with UEMI and the project partners | 4% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| Interim total 1.3 | | 4% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 1.4 Processes | | | | | | | | | | | |
| 1.4.1 | Presentation and explanation of the implementation plan: work steps, milestones, schedule | 4% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| Interim total 1.4 | | 4% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 1.5 Learning and innovation | | | | | | | | | | | |
| 1.5.1 | Contractor's contribution to knowledge management | 2% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| Interim total 1.5 | | 2% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 1.6 Project management of the contractor | | | | | | | | | | | |
| 1.6.1 | Coordination approach | 3% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 1.6.2 | Personnel assignment plan (who, when, what work steps) incl. explanation and specification of expert months | 4% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 1.6.3 | Contractor's backstopping strategy (incl. CVs of the technical and administrative backstopper) | 3% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| Interim total 1.6 | | 10% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 1.7 Further requirements | | 0% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| Total 1 | | 30% | 0.0 | | 0.0 | | 0.00 | | 0.0 | | 0.00 |
| 2 Assessment of proposed staff | | | | | | | | | | | |
| 2.1 Team leader (in accordance with ToR provisions/criteria) | | | | | | | | | | | |
| 2.1.1 | - Qualifications | 2% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.1.2 | - Language | 4% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.1.3 | - General professional experience | 4% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.1.4 | - Specific professional experience | 4% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.1.5 | - Leadership/management experience | 4% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.1.6 | - Experience in India | 2% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| Interim total 2.1 | | 20% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.2 Expert 1 - Technical Expert (in accordance with ToR provisions/criteria) | | | | | | | | | | | |
| 2.2.1 | - Qualifications | 2% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.2.2 | - Language | 6% | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |

| | | | | | | | | | | | | |
|----------------------------|---|-------------|--|-------------|--|-------------|--|-------------|--|-------------|--|-------------|
| 2.2.3 | - General professional experience | 4% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.2.4 | - Specific professional experience | 6% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.2.5 | - Leadership/management experience | 0% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.2.6 | - Experience in India | 2% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| Interim total 2.2 | | 20% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.3 | Expert 2 - Participation Expert (in accordance with ToR provisions/criteria) | | | | | | | | | | | |
| 2.3.1 | - Qualifications | 2% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.3.2 | - Language | 6% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.3.3 | - General professional experience | 4% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.3.4 | - Specific professional experience | 6% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.3.5 | - Leadership/management experience | 0% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.3.6 | - Experience in India | 2% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| Interim total 2.3 | | 20% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.4 | Expert 3 - Junior Expert (in accordance with ToR provisions/criteria) | | | | | | | | | | | |
| 2.4.1 | - Qualifications | 1% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.4.2 | - Language | 5% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.4.3 | - General professional experience | 1% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.4.4 | - Specific professional experience | 2% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.4.5 | - Leadership/management experience | 0% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| 2.4.6 | - Experience in India | 1% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| Interim total 2.4 | | 10% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| Total 2 | | 70% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| Overall total 1 + 2 | | 100% | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| Assessment in % | | | | 0.00 | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| Ranking | | | | 1.00 | | 1.00 | | 1.00 | | 1.00 | | 1.00 |